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EXECUTIVE SUMMARY 

A. PROJECT DESCRIPTION: Contractor to provide all engineering, labor ,material, 
equipment, testing and transportation, necessary for the relocation of existing medical 
gas outlets; electrical receptacles; and existing J-tracks and its support system for the 
patient lifts; and Installation of backer plates for the TV mounts, 

B. PROJECT LOCATION: Veterans Affairs Palo Alto Healthcare System (VAPAHCS), 
Building 711, 3801 Miranda Avenue, Palo alto, California,94304. 

1. PROJECT BACKGROUND 

1.1. Patient Headwall system: 

a. There are 13 patient bed rooms and each bedroom has a patient head wall. The 
existing horizontal type patient headwalls are located at the backside of the beds and 
the medical gas outlets are in the middle of the each headwall. The current placement 
of the med gas panel poses a potential risk for injury due to nurses needing to raise 
the bed up and down. The location of the med gas panel is right by the veteran's head 
where they will be exposed to non-stop hissing of the oxygen (if needed) as well as 
the call light noise. It will completely disrupt the veteran's sleep hygiene negatively 
impacting their overall recovery and inpatient experience. VA has decided to relocate 
these gas outlets as indicated on the sketch. 

b. The system is recently installed by the contractor, and the inspection was done by FS 
Medical Technology. 
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1.2. Patient lift system: There are 13 patient bed rooms and each bedroom has ARJO patient 
lift systems. The existing J-location of the tracks of these lifts are not at proper location 
and they are 10 to 12 inches too close to bed's headboard and patient can hit his head 
while using the lift. To make the system functional, track needs to be moved 10 to 12 
inch toward the foot of the bed. 

1.3. In the original design, the TV mount was supposed to be on the Nurse side of the bed, 
which if installed would have interference with patient care. To avoid the patient care 
interference, VA has decided to install the TV mounts towards the window side. 

2. PROJECT SCOPE AND STATEMENT OF BID ITEMS 

2.1. Contractor to provide all engineering, labor, materials, equipment, tools, testing, 
transportation and supervision necessary to relocate the existing medical gas outlets, and 
existing J-tracks and its support system for the patient lifts. The work includes the 
following: 

A. Relocate the existing outlets of medical gas systems, which at present are located on the 
backside of the patient beds, to new location i.e., towards the patient's bedside cabinet as 
shown in Sketch A attached. The medical gas system includes Oxygen, Medical Air and 
Vacuum. These outlets are housed in each existing Headwalls (13 each), HSI model - 
Infinity Horizontal Headwall. The relocation of the outlets includes, but is not limited to 

1) Remove the existing head wall enclosure and provide new longer/wider enclosure 
as needed to accommodate the relocation of the existing med gas outlets, other 
outlets (emergency and normal power duplex receptacles) located inside the 
headwalls to remain at the same location. 

2) Modify/extend the existing piping of med gas system as needed. For reference of 
existing piping, see Sketch A-1 & Sketch A-2. 

3) Relocate existing electrical receptacle and nurse call button (1 each next to each 
headwall) under the new proposed headwall enclosure to facilitate the installation of 
new head wall enclosure 

4) After the relocation/installation of the med gas systems, inspect, retest and 
recertified the system as indicated in the specification sections 22 62 00 and 22 63 
00 which also includes testing of the local alarm panel located near nurse call 
station and facilities master alarm panels which includes Building 100 Police master 
alarm panel, Building 100 control room mater alarm panel, Boiler room master 
alarm panel and Building 7 master alarm pane F- Wing F Nurse Station. The line 
diagram of master alarm panels is provided with scope. 

5) REFERENCE: 
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a. The existing patient head wall system is provided by HSI (Hospital System), the 
product data is provided with the solicitation. The local point of contact for HIS 
is Jim Stewart whose office is at 750 Garcia Ave., Pittsburg ca 94565, and cell 
phone number are 925-427-7800, 925-470-7064 respectively. E-mail is 
JStewart@HStheadwalls.com   

b. The newly installed/existing med gas system was tested by FS medical 
Technology 11300 Sanders drive, suite 1, Ranch Cordova, Ca 95742. Point of 
contact for that company is Dale Terry and his phone numbers are 916-853-
1222 (cell: 916-952-0923. His e-mail is Dterry©FSMT.com   

B. Relocate thirteen (13) existing J-track and its support systems, for patient lifts, 12 J-tracks 
for patient lift model ARJO -MAXISKY 600 and one track for patient lift model ARJO - 
MAXISKY 1000. The relocation of the J tracks includes, but is not limited to 

1) Contractor is required to contact and coordinate the relocation of the J-track system 
with the manufacturer/supplier of the patient lift system. 

2) Contractor with the help of manufacturer to visit the site and determine the new 
location of J tracks. During the contractor's site investigation, VA will provide the 
patient bed at site, to facilitate the layout/ location of the tracks. (The make and 
model number of the patient bed to be used is- Stryker-model S3 MedSurg Bed 
with StayPut frame REF 3005) 

3) Provide all the structural calculations and shop drawings of the new support system 

4) After the relocation of J-Track system, it shall be re-certified by the 
manufacturer/installer or a third party as required in spec section 11-73-00 and 
facilities installation check list-Patient Safety alert AL14-07. 

5) To accommodate the new jack track, relocate/modify lighting fixtures, air outlets or 
any other item as needed. 

6) REFERENCE: 

a. The name of the supplier/manufacturer is ARJOHuntleigh-Getinge Group, 
2349 West Lake Street, Addison IL 60101 

b. Point of contact: Bill Ashbrook, Regional Project Specialist, Phones: 

1. 800 323 1245 ext. 54803 

2. Direct -630-785-4803 

3. Cell-509 869 4154 

4. E-mail- William Ashbrook William.Ashbrook@ArjoHuntleigh.com   
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5. Jimmy.Batila@ArjoHuntleigh.co  

C. Contractor to provide and install the Backer plate PDI-255E-16 over the exiting case 
work, to facilitate the installation of the TV and its swing arm at thirteen patient rooms as 
indicated. 
(Note- VA will obtain and install the TV and its swing arm). The installation of the plate 
includes: 

1) Contractor to buy and install the Backer Plate model PDI 255E-16 and modify the 
backer plate. The plate has four (4) 1/4"  inch diameter slotted holes at each corners 

2) At each room locate the metal studs behind the case work (at location shown in 
Sketch B, the metal studs were found to be at 13" 0/C), and provide two extra 
holes in the plate to match the metal stud layout o see Sketch B1 

3) Provide 1/4" fasteners 2 each, per stud total (4) minimum. 

4) For case work frame see Sketch B2, for reference, Note-all the metal studs may or 
may not be at same 0/C. 

D. In OI&T room # , relocate existing quads (20 amps, 120 volts, double duplex receptacle 
outlets, Hospital grade-Emergency power) from top of the OI&T rack to the wall as 
shown in Sketch C. 

E. In OI&T room # provide new 20 amp, 120 volts, hospital grade, wall mounted receptacle 
as indicated in Sketch C 

F. In all 13 patient bathrooms, replace existing Hospital grade, E, Emergency power duplex 
receptacle with E, emergency power, WP-GFI power duplex receptacle for auto sensors 
, mounted under the sink (at 2 locations in each bathroom). For location see Sketch D 

2.2. The contractor shall maintain valid and current contractor's licensure, verifications, and 
certifications, as applicable for this project. 

3. SITE INVESTIGATION: Investigate the site ascertain the general and local conditions 
which can affect the work or its cost. Also see specification section 01 00 00 for General 
Requirements. 

4. REFERENCE SPECIFICATIONS AND DRAWINGS: The following specification 
sections and the drawings related to the scope are provided with the bid package. These specs 
and drawings were part of the original construction of the building (Project# 640-380). Work 
shall conform to the applicable paragraphs of these specification sections and drawings: 

4.1 Drawings: Following are the drawings and product submittal of existing headwalls and 
patient lift system. 
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a. Architectural 

• Drawing 007AS 2-23 
• Drawing 007AS 2-246/10/15 
• Drawing 007AS 4-10 
• Drawing 007AS 4-11 
• Drawing 007AS 6-01 
• Drawing 007AS 6-02 
• Drawing 007AS 11-00 (Note-Head wall provided is model HIS) 

b. Electrical 

• Drawing 007ES 2.02 
• Drawing 007ES 5.1 

c. Plumbing 
• Drawing 007PL 1.0 
• Drawing 007PL 2.11 
• Drawing 007PL 2.12 
• Drawing 007PL 4.30 

d. Structural 

• Drawing 007SS 2.2 

e. Patient Headwall Product data 
f. Line diagram- Master alarm panels 

4.2.Specifications: For quality control, material and testing use all the applicable sections of 
the specifications. 

a. 01 00 00 GENERAL REQUIREMENTS 
b. 01 00 01 RULES OF STATION 
c. 01 33 23 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
d. 01 74 19 CONSTRUCTION WASTE MANAGEMENT 
e. 01 84 00 FIRE STOPPING 
f. 10 25 13 PATIENT BED SERVICE WALLS 
g. 22 62 00 VACUUM SYSTEM FOR HEALTHCARE FACILITIES 
h. 22 63 00 GAS SYSTEMS FOR HEALTHCARE FACILITIES 
i. 26 05 11 REQUIREMENTS FOR ELECTRICAL INSTALLATION 
j. 26 05 21 LOW VOLTAGE ELECTRICAL POWER CONDUCTORS 
k. 26 27 26 WIRING DEVICES 
1. ALERT AL 14-07 
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4.3.As-built Drawings. The contractor shall be responsible to provide as built drawings upon 
completion of the work. For the contracting officer's representative, as well as provide 
clarification for any work elements in question. VA will provide the required CADD 
drawings during construction 

4.4.The contractor may, at their own expense, create additional drawings and specifications for 
the purpose performing the work described in the contract, using electronic files 
furnished by the government. 

5. COMPLIANCE WITH CODES AND STANDARDS 

5.1. The contractor shall comply with all design drawings and specifications during the 
project, including applicable codes and standards 

5.2. To safeguard public health and safety, additional codes or standards may be imposed by 
the contracting officer's representative, VAPAHCS Safety Officer, and Infection Control 
Officer. These additional requirements will be given to the contractor by the contracting 
officer's representative and included in the construction documents and specifications. 

6. ADDITIONAL CONSIDERATIONS 

6.1.1 Restoration Plan: Including, but not be limited to, general requirements, restoration for 
any damages to existing walls, ceiling, equipment, wires, or utilities during construction. 

I 6.1.2 Submittal Register Schedule: The submittal register included with-in the project 
specifications lists individual submittal sections with schedule and submittal descriptions 

6.1.3 . Utility shutdowns. The contractor shall be responsible to identify utility shutdowns that 
may impact hospital functions. The contractor shall manage the orderly shut-down and 
connection to existing utilities as needed, including but not limited to electrical, 
telecommunications, data, fire alarm/sprinkler system, and HVAC systems, as well as 
ensure that such construction does not interfere nor interrupt VAPAHCS operations 
outside of the construction area. The contractor shall coordinate all utility shutdowns that 
may impact hospital functions with the contracting officer's representative 

6.1.4 Interim Life Safety Measures (ILSM). Contractor shall coordinate with the contracting 
officer's representative, VA Safety Officer, VA Infection Control, and AE firm, to 
comply with any Interim Life Safety Measures required during construction. This may 
include, but is not limited to, adhering to phasing plans, code compliance plans, egress 
plans, and project specifications. Life Safety Measures will include the following, at a 
minimum: 

6.2 Station Operations. The contractor shall generally perform all on-site visitation or work 
between the hours of 8:30 AM and 4:30 PM, Monday through Friday (Federal Holidays 
excluded), unless otherwise approved by the contracting officer's representative. The 
contractor may be required to perform all or part of work elements involving significant 
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noise or vibrations affecting nearby areas outside of these normal work hours, in order to 
avoid impacting daily operations. 

7. COORDINATION AND EXECUTION. 

7.1.The contractor is advised that only the contracting officer has authority to alter the contract 
once awarded, or to legally obligate the government pursuant to any changes in the scope 
of the project thereof. 

7.1.1 Contracting Officer (CO): The CO shall be responsible for all contractual administration 
of this project. All transactions of a legal nature, including contractual agreements, 
amendments, change orders, etc. shall be approved and processed through the CO. 

7.1.2 Contracting Officer's Representative (CUR): The CUR shall be responsible for the 
construction management on behalf of the VA and will manage the project on a day-to-
day basis to ensure that the project requirements are met from the notice to proceed 
through completion of the work and acceptance, according to project scope of work and 
construction documents or specifications. 

7.1.3 End Users: The contractor may be required to work closely with the end user groups, 
generally through the coordination of the COR, in order to mitigate or minimize impact 
to ongoing operations in adjacent workspaces. Project user groups for this project may 
include the cardiology suite staff, biomedical engineering, facility planning, facility 
maintenance, and the other support staff. 

7.2.Construction Administration. 

7.2.1 Project Schedule. After award of contract the contractor shall provide to the VA a 
detailed schedule of all project activities, including milestone dates and critical paths, as 
well as update such schedule if plans are modified during the course of the project. 

7.2.2 Schedule of Values. The contractor shall provide a schedule of values, along with the 
project schedule, which is aligned with the various activities of work. This schedule of 
values, if approved, may be used by the contracting officer's representative as a basis for 
evaluating reviewing progress performance and payments. 

7.2.3 Observation and Site Visits. The contracting officer's representative and/or designated 
representatives may require access in order to monitor, observe, and review all aspects of 
the project to ensure compliance with the construction documents and other regulatory 
requirements. 

7.2.4 Project Meetings and Inspections. The contractor shall be required to attend or provide a 
designated representative for coordinated field observation inspections for progress 
evaluations and reports, and other site visits as needed, including punch list or pre-final 
and final inspections. Such inspections may occur on a monthly basis, or more frequently 
as needed. The contracting officer's or other designated representatives may inspect all 
aspects of the project in order to complete written progress reports, including the 
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performance of work activities in the project schedule or schedule of values, and 
verification of the contractor's compliance with applicable safety, infection control, or 
interim life safety requirements. 

7.2.5 Submittals. The contractor will be responsible to furnish submittals in accordance with 
the design specifications and submittals register. The contractor shall submit shop 
drawings, schedules, manufacturer's literature and data, and certificates in electronic 
format. Physical samples shall be shipped directly to the AE for inspection, and one 
sample furnished to the contracting officer's representative for approval. Further details 
are provided in the project specifications for shop drawings and submittals. 

7.2.6 RFIs and Change Orders. During construction the contractor may submit requests for 
additional information concerning the design or other aspects of the project; however 
these must be submitted in writing. These must include, at a minimum, a description of or 
background information for the issue in question, as well as a complete impact 
assessment for any recommended changes. The contracting officer's or designated AE 
representative will review, evaluate, and respond as required. Any proposed changes to 
the scope or deviations from the design documents may be submitted to the contracting 
officer's representative for review and discussion, however any such changes to the 
contract or scope of the project must first be approved by the contracting officer in 
writing before implementation. 

ATTACHMENTS/PICTURES 

1. Sketch A 
2. Sketch Al 
3. Sketch A2 
4. Sketch B 
5. Sketch B1 
6. Sketch B2 
7. Sketch C 
8. Sketch D 

End of Section 
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Sketch-A patient headwall. 
Project-640-15-161 
9-25-15 
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Relocate three (E) gas ports - 
oxygen, med gas and vacuum 
from (E) location to (N) location 
i.e., above the bedside cabinet. 

new location of the gas 
ports. 

Relocate existing nurse 
call and electrical 
receptacle below the 
headwall enclosure. 

(E) existing 
gas ports 
location For gas pipe connections, see 

Sketch-Al & Sketch A2 . 



Sketch-Al 
Project 640-15-161 
Piping from the case work. 



Sketch-A2 
Project 640-15-161 
gas piping to the gas ports 



Locate MTL. studs behind the 
case work, drill two (N) holes 
and secure the backer plate 
PDI-255E-16 w/1/4 inch 
fasteners, also see Sketch-B1 

Sketch-B, Installation of TV 
backer plate. 
Project-640-15-161 
9-25-15 



PDI-2541-1 6 
PDI-2541-24 

P DI-255E-16 
P DI-255E-24 

 

 

16" 
(OR 24") 

49.50 ± 2 
This height is —2.5" 

above the wall bracket 
bushing. 

Drill two (N) holes 
to match the stud 
location 

BRACKET MOUNTING HOLES 
ARE THREADED FOR 
1/4-20" FASTENERS. 

SLOTTED MOUNTING HOLES 
FOR 1/4° FASTENERS ALLOW FOR 

VARIATIONS IN STUD SPACING, 

fill extra two holes with 
suitable metal filler 
. USE THIS LOCATION FOR COA 

WHEN USING STANDARD 
PDI WALL BRACKETS. 

use existing holes for outer edge 
USE THIS 1" HOLE FOR 

COAX/POWER WHEN USING 
A PDI-771B WALL BRACKET WITH 

INDIVIDUAL POWER SUPPLY, 

GROUND INSERT 
8-32 THREAD 

Sketch-B1 
Project- 640-15-161 
9-25-15 

communication 
p DR 7t, 

I SYstems Inc 
Better Solutions Are Within Reach' 

MODEL NUMBER; 

PDI-2541 & PD1255E  
DOCUMENT NUMBER: 

BACKER PLATE MOUNTING INSTRUCTIONS 

Page I of I 

Installation of PDI internal or external reinforcing plate. 
The 2541 plates are for intemarl mounting, behind the drywall. They are uncoated. 
The 255E plates are external for mounting on top of the drywall. They have a powciercoated finish, - - 
The "-16" and "-24" suffixes refer to the wall stud spacing the plates are designed to be used with. 
The plates are marked with an arrow and "TOP" to indicate proper mounting orientaion. 
The plates must be mounted in accordance with local building codes. 

Communication Systems, .Iiic. 40 Greenwood Ln Springboro, OH 45066 1-800.628.9870 



case work 
framing 

Sketch-B2 
Project-640-15-16 
9-25-15 
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Install new 20A, 120 
V,Hospital grad wall 
mounted duplex. 

71.N1 . 

Sketch-C (Detail-3 of ref. drawing ES2.02 
Project- 640-15-161 
9-25-2015 

exist. quad 
electrical 
outlets Typical 

BLUE FC 
ACCES- 36 

INSI, \LI ED ONE 
AEI 0"E THE 
0TH! ON VV/.'_[.. 

N P 7LN1 IL N 2 
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LC 2-32,34,36 
71.0 2-25,27 
71I0 7LC DP 7C: 7L02 
0 0 0 ,= 

/ 
.02-38,40 

3/4' THICKNES' 
x 8'H PLYWOOD. 

Relocate quad electrical outlets 
from top of the OI&T rack to the 
wall (2 ea) 
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Replace existing Hospital grade, E, Emergency power 
duplex receptacle with E, Emergency power, WP-GFI 
power duplex receptacle for auto sensors, mounted under 
the sinks. (At 2 locations) in each bathroom. 

3/4" THIcKNE 
x 8'H pLywoo II 

• 

Sketch-D (Detail-2 of ref. drawing ES2.02) 
Project: 640-15-161 
Date; 9-25-2015 
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